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1 Lyle Wolz 1 18.77 $37,296,000 $6,446,000 $5,090,000 $430,000 $9,550,000 $2,180,000 $13,000,000 $600,000

2 Lyle Wolz 1 18.49 $36,236,000 $6,176,000 $5,080,000 $430,000 $9,400,000 $2,180,000 $12,370,000 $600,000

3 Lyle Wolz 1 20.53 $38,726,000 $6,266,000 $5,150,000 $470,000 $10,000,000 $2,180,000 $14,050,000 $610,000

4 Lyle Wolz 2 20.53 $36,588,000 $5,318,000 $5,100,000 $460,000 $9,880,000 $2,160,000 $12,980,000 $690,000

5 Lyle Wolz 2 21.47 $40,638,000 $7,328,000 $5,130,000 $490,000 $10,350,000 $2,160,000 $14,720,000 $460,000

6 Lyle Wolz 2 20.12 $38,448,000 $5,998,000 $5,090,000 $460,000 $10,080,000 $2,160,000 $13,970,000 $690,000

7 Lyle Wolz 2 17.83 $35,178,000 $5,958,000 $5,010,000 $410,000 $9,200,000 $2,160,000 $11,990,000 $450,000

8 Lyle Wolz 3 20.66 $39,982,000 $6,272,000 $5,210,000 $470,000 $10,910,000 $2,180,000 $14,370,000 $570,000

9 Lyle Wolz 3 19.96 $38,952,000 $6,592,000 $5,180,000 $460,000 $10,590,000 $2,180,000 $13,520,000 $430,000

10 Lyle Wolz 3 23.36 $40,822,000 $5,742,000 $5,300,000 $510,000 $11,450,000 $2,180,000 $14,850,000 $790,000

11 Lyle Wolz 4 19.66 $40,462,000 $6,992,000 $5,090,000 $450,000 $9,680,000 $2,170,000 $15,600,000 $480,000

12 Lyle Wolz 4 18.27 $35,712,000 $5,452,000 $5,050,000 $410,000 $9,220,000 $2,170,000 $12,920,000 $490,000

13 Lyons 1 18.77 $40,498,000 $5,486,000 $5,445,000 $420,000 $11,107,000 $2,970,000 $14,450,000 $620,000

14 Lyons 1 18.90 $38,928,000 $4,716,000 $5,455,000 $420,000 $11,157,000 $2,970,000 $13,570,000 $640,000

15 Lyons 1 18.11 $37,998,000 $4,516,000 $5,425,000 $410,000 $10,817,000 $2,970,000 $13,220,000 $640,000

16 Lyons 1 19.64 $41,568,000 $5,526,000 $5,475,000 $440,000 $11,407,000 $2,970,000 $15,120,000 $630,000

17 Lyons 2 21.83 $43,410,000 $6,238,000 $5,505,000 $490,000 $11,847,000 $2,950,000 $15,920,000 $460,000

18 Lyons 3 20.59 $43,534,000 $5,292,000 $5,555,000 $460,000 $12,607,000 $2,970,000 $16,230,000 $420,000

19 Lyons 4 18.53 $37,954,000 $4,742,000 $5,405,000 $400,000 $11,097,000 $2,960,000 $12,770,000 $580,000

20 Lyons 4 17.07 $36,044,000 $4,132,000 $5,355,000 $380,000 $10,727,000 $2,960,000 $11,960,000 $530,000

21 Lyons 4 19.25 $40,154,000 $5,312,000 $5,435,000 $430,000 $10,897,000 $2,960,000 $14,630,000 $490,000

22 Lyons 4 17.57 $37,284,000 $4,432,000 $5,375,000 $390,000 $10,737,000 $2,960,000 $12,870,000 $520,000

23 Lyons 4 17.82 $36,454,000 $4,422,000 $5,385,000 $400,000 $10,597,000 $2,960,000 $12,150,000 $540,000

24 Lyons 4 19.30 $39,864,000 $5,322,000 $5,435,000 $440,000 $11,087,000 $2,960,000 $14,090,000 $530,000

25 Lyle Wolz 1 18.79 $37,796,000 $6,576,000 $5,090,000 $430,000 $9,610,000 $2,180,000 $13,310,000 $600,000

26 Lyle Wolz 1 19.38 $38,856,000 $6,876,000 $5,110,000 $440,000 $9,850,000 $2,180,000 $13,800,000 $600,000

Cook's Point CCN Application

Estimated Costs for Transmission Line and Substation Facilities

Table 1: Transmission and Substation Facilities Total Estimated Costs
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7 Lyle Wolz 2 17.83 $35,178,000 $5,958,000 $5,010,000 $410,000 $9,200,000 $2,160,000 $11,990,000 $450,000

12 Lyle Wolz 4 18.27 $35,712,000 $5,452,000 $5,050,000 $410,000 $9,220,000 $2,170,000 $12,920,000 $490,000

20 Lyons 4 17.07 $36,044,000 $4,132,000 $5,355,000 $380,000 $10,727,000 $2,960,000 $11,960,000 $530,000

2 Lyle Wolz 1 18.49 $36,236,000 $6,176,000 $5,080,000 $430,000 $9,400,000 $2,180,000 $12,370,000 $600,000

23 Lyons 4 17.82 $36,454,000 $4,422,000 $5,385,000 $400,000 $10,597,000 $2,960,000 $12,150,000 $540,000

4 Lyle Wolz 2 20.53 $36,588,000 $5,318,000 $5,100,000 $460,000 $9,880,000 $2,160,000 $12,980,000 $690,000

22 Lyons 4 17.57 $37,284,000 $4,432,000 $5,375,000 $390,000 $10,737,000 $2,960,000 $12,870,000 $520,000

1 Lyle Wolz 1 18.77 $37,296,000 $6,446,000 $5,090,000 $430,000 $9,550,000 $2,180,000 $13,000,000 $600,000

25 Lyle Wolz 1 18.79 $37,796,000 $6,576,000 $5,090,000 $430,000 $9,610,000 $2,180,000 $13,310,000 $600,000

19 Lyons 4 18.53 $37,954,000 $4,742,000 $5,405,000 $400,000 $11,097,000 $2,960,000 $12,770,000 $580,000

15 Lyons 1 18.11 $37,998,000 $4,516,000 $5,425,000 $410,000 $10,817,000 $2,970,000 $13,220,000 $640,000

6 Lyle Wolz 2 20.12 $38,448,000 $5,998,000 $5,090,000 $460,000 $10,080,000 $2,160,000 $13,970,000 $690,000

3 Lyle Wolz 1 20.53 $38,726,000 $6,266,000 $5,150,000 $470,000 $10,000,000 $2,180,000 $14,050,000 $610,000

26 Lyle Wolz 1 19.38 $38,856,000 $6,876,000 $5,110,000 $440,000 $9,850,000 $2,180,000 $13,800,000 $600,000

14 Lyons 1 18.90 $38,928,000 $4,716,000 $5,455,000 $420,000 $11,157,000 $2,970,000 $13,570,000 $640,000

9 Lyle Wolz 3 19.96 $38,952,000 $6,592,000 $5,180,000 $460,000 $10,590,000 $2,180,000 $13,520,000 $430,000

24 Lyons 4 19.30 $39,864,000 $5,322,000 $5,435,000 $440,000 $11,087,000 $2,960,000 $14,090,000 $530,000

8 Lyle Wolz 3 20.66 $39,982,000 $6,272,000 $5,210,000 $470,000 $10,910,000 $2,180,000 $14,370,000 $570,000

21 Lyons 4 19.25 $40,154,000 $5,312,000 $5,435,000 $430,000 $10,897,000 $2,960,000 $14,630,000 $490,000

11 Lyle Wolz 4 19.66 $40,462,000 $6,992,000 $5,090,000 $450,000 $9,680,000 $2,170,000 $15,600,000 $480,000

13 Lyons 1 18.77 $40,498,000 $5,486,000 $5,445,000 $420,000 $11,107,000 $2,970,000 $14,450,000 $620,000

5 Lyle Wolz 2 21.47 $40,638,000 $7,328,000 $5,130,000 $490,000 $10,350,000 $2,160,000 $14,720,000 $460,000

10 Lyle Wolz 3 23.36 $40,822,000 $5,742,000 $5,300,000 $510,000 $11,450,000 $2,180,000 $14,850,000 $790,000

16 Lyons 1 19.64 $41,568,000 $5,526,000 $5,475,000 $440,000 $11,407,000 $2,970,000 $15,120,000 $630,000

17 Lyons 2 21.83 $43,410,000 $6,238,000 $5,505,000 $490,000 $11,847,000 $2,950,000 $15,920,000 $460,000

18 Lyons 3 20.59 $43,534,000 $5,292,000 $5,555,000 $460,000 $12,607,000 $2,970,000 $16,230,000 $420,000

Table 2: Transmission and Substation Facilities Total Estimated Costs (Sorted Least to Most Expensive)
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1 Lyle Wolz 1 18.77 $30,440,000 $6,350,000 $4,360,000 $430,000 $6,260,000 $0 $13,000,000 $40,000

2 Lyle Wolz 1 18.49 $29,380,000 $6,080,000 $4,350,000 $430,000 $6,110,000 $0 $12,370,000 $40,000

3 Lyle Wolz 1 20.53 $31,870,000 $6,170,000 $4,420,000 $470,000 $6,710,000 $0 $14,050,000 $50,000

4 Lyle Wolz 2 20.53 $30,000,000 $5,250,000 $4,420,000 $460,000 $6,610,000 $0 $12,980,000 $280,000

5 Lyle Wolz 2 21.47 $34,050,000 $7,260,000 $4,450,000 $490,000 $7,080,000 $0 $14,720,000 $50,000

6 Lyle Wolz 2 20.12 $31,860,000 $5,930,000 $4,410,000 $460,000 $6,810,000 $0 $13,970,000 $280,000

7 Lyle Wolz 2 17.83 $28,590,000 $5,890,000 $4,330,000 $410,000 $5,930,000 $0 $11,990,000 $40,000

8 Lyle Wolz 3 20.66 $32,730,000 $6,200,000 $4,430,000 $470,000 $7,010,000 $0 $14,370,000 $250,000

9 Lyle Wolz 3 19.96 $31,700,000 $6,520,000 $4,400,000 $460,000 $6,690,000 $0 $13,520,000 $110,000

10 Lyle Wolz 3 23.36 $33,570,000 $5,670,000 $4,520,000 $510,000 $7,550,000 $0 $14,850,000 $470,000

11 Lyle Wolz 4 19.66 $33,780,000 $6,920,000 $4,390,000 $450,000 $6,400,000 $0 $15,600,000 $20,000

12 Lyle Wolz 4 18.27 $29,030,000 $5,380,000 $4,350,000 $410,000 $5,940,000 $0 $12,920,000 $30,000

13 Lyons 1 18.77 $30,930,000 $5,390,000 $4,360,000 $420,000 $6,250,000 $0 $14,450,000 $60,000

14 Lyons 1 18.90 $29,360,000 $4,620,000 $4,370,000 $420,000 $6,300,000 $0 $13,570,000 $80,000

15 Lyons 1 18.11 $28,430,000 $4,420,000 $4,340,000 $410,000 $5,960,000 $0 $13,220,000 $80,000

16 Lyons 1 19.64 $32,000,000 $5,430,000 $4,390,000 $440,000 $6,550,000 $0 $15,120,000 $70,000

17 Lyons 2 21.83 $34,110,000 $6,170,000 $4,470,000 $490,000 $7,010,000 $0 $15,920,000 $50,000

18 Lyons 3 20.59 $33,570,000 $5,220,000 $4,420,000 $460,000 $7,140,000 $0 $16,230,000 $100,000

19 Lyons 4 18.53 $28,560,000 $4,670,000 $4,350,000 $400,000 $6,250,000 $0 $12,770,000 $120,000

20 Lyons 4 17.07 $26,650,000 $4,060,000 $4,300,000 $380,000 $5,880,000 $0 $11,960,000 $70,000

21 Lyons 4 19.25 $30,760,000 $5,240,000 $4,380,000 $430,000 $6,050,000 $0 $14,630,000 $30,000

22 Lyons 4 17.57 $27,890,000 $4,360,000 $4,320,000 $390,000 $5,890,000 $0 $12,870,000 $60,000

23 Lyons 4 17.82 $27,060,000 $4,350,000 $4,330,000 $400,000 $5,750,000 $0 $12,150,000 $80,000

24 Lyons 4 19.30 $30,470,000 $5,250,000 $4,380,000 $440,000 $6,240,000 $0 $14,090,000 $70,000

25 Lyle Wolz 1 18.79 $30,940,000 $6,480,000 $4,360,000 $430,000 $6,320,000 $0 $13,310,000 $40,000

26 Lyle Wolz 1 19.38 $32,000,000 $6,780,000 $4,380,000 $440,000 $6,560,000 $0 $13,800,000 $40,000

Table 3: Transmission Facilities Estimated Total Costs
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1 $6,396,000 $96,000 $620,000 $0 $3,100,000 $2,020,000 $0 $560,000

2 $6,128,000 $68,000 $570,000 $0 $3,080,000 $2,000,000 $0 $410,000

3 $6,792,000 $72,000 $670,000 $0 $3,710,000 $2,020,000 $0 $320,000

4 $6,222,000 $72,000 $590,000 $0 $3,090,000 $2,010,000 $0 $460,000
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Lyle Wolz $460,000 $0 $110,000 $0 $190,000 $160,000 $0 $0

Lyons $3,172,000 $0 $465,000 $0 $1,757,000 $950,000 $0 $0

Table 5: Existing Substation Facilities Estimated Total Costs

The Lyons Substation cost estimate includes the additional substation equipment and remote end work at Lyle Wolz and Gay Hill substations that will 

be necessary if a route terminating at Lyons Substation is constructed. These costs will not be necessary if the Project terminates at Lyle Wolz 

Substation.

Table 4: Cooks Point Substation Facilities Estimated Total Costs

The "Other" costs include LCRA TSC substation contingency and BBEC costs associated with necessary distribution additions and equipment.


